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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN
DIEGO AT VARIOUS LOCATIONS..

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 19, 2002, instead of the original date of December 12, 2002.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans and the Notice
to Contractors and Special Provisions.

Project Plan Sheet 4, "LAYOUT (LOCATION 2)", "Sign A", "Remove Overhead Sign Truss ( Reuse Sign Panel)" is
revised as follows:

"Remove Sign Structure (Truss)"

Project Plan Sheet 13, "TEMPORARY WATER POLLUTION CONTROL DETAILS (TEMPORARY
CONSTRUCTION ENTRANCE)," is deleted.

Project Plan Sheet 16, "SUMMARY OF QUANTITIES," in "ROADWAY QUANTITIES", the description "Roadway
Excavation (Type Z-2) (Aerially Deposited Lead) (m3)," is revised as follows:

"Roadway Excavation (Type Y) (Aerially Deposited Lead) (m3)"

Project Plan Sheet 35, "SIGN DETAILS AND QUANTITIES," the note for "SIGN A," "RC Sign Panel" is revised as
follows:

"Remove Sign Panel"

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is replaced as attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," paragraphs three, four and five are deleted.
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In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection "WATER POLLUTION
CONTROL PROGRAM PREPARATION, APPROVAL AND AMENDMENTS," the eighth paragraph is revised as follows:

"The following contract items of work shall be incorporated into the WPCP as "Temporary Water
Pollution Control Practices":  Temporary Concrete Washout (Portable), and Temporary Fiber Roll.  The
Contractor's attention is directed to the special provisions provided for Temporary Water Pollution Control
Practices and to the Storm Water Information Handout that is available at the Department of
Transportation, Office of the Duty Senior for Construction."

In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection "WPCP
IMPLEMENTATION," under "Rainy Season Implementation Requirements" the first paragraph is deleted.

In the Special Provisions, Section 10-1.06, "TEMPORARY CONSTRUCTION ENTRANCE (PLATES)," is deleted.

In the Special Provisions, Section 10-1.25, "MATERIAL CONTAINING AERIALLY DEPOSITED LEAD," the third
paragraph is revised as follows:

"Type Y material contains aerially deposited lead in average concentrations greater than or equal to
5.0 mg/L Soluble Lead and between 0 - 3600 mg/kg (inclusive) Total Lead, as tested.  Type Y material
exists between 0.0 m and 6.0 m, measured horizontally from the edges of existing pavement at locations 1,
2, 3 and 4, and from a depth of 0.0 m to 0.6 m below existing grade, or as shown on the plans.  These
materials shall be placed as shown on the plans, unless otherwise directed by the Engineer, and covered
with a minimum  0.3-m layer of non-hazardous soil or pavement.  These materials are hazardous waste
regulated by the State of California that may be reused as permitted under the Variance of the Department
of Toxic Substances Control.  Temporary surplus material may be generated on this project due to the
requirements of stage construction.  Temporary surplus material shall not be transported outside the project
limits.  In order to conform to the requirements of these provisions, it may be necessary to stockpile
materials for subsequent stages or construct some embankments out of stage or handle temporary surplus
material more than once."

In the Proposal and Contract, the Engineer’s Estimate Item 17 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"

and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
The Contractor shall furnish the Engineer with a statement from the vendor that the order for the  sign structures and

CCTV poles required for this contract has been received and accepted by the vendor; and the statement shall be furnished
within 15 calendar days after the contract has been approved by the Attorney General, or the attorney appointed and
authorized to represent the Department of Transportation.  The statement shall give the date that the electrical materials will
be shipped.  If the Contractor has the necessary materials on hand, the Contractor will not be required to furnish the vendor's
statement.

The Contractor shall begin work within 120 calendar days after the contract has been approved by the Attorney General
or the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of 80 WORKING DAYS beginning on the
date that work begins, or beginning on the one-hundred twentieth calendar day after approval of the contract, whichever
occurs first.

The Contractor shall pay to the State of California the sum of $2,400 per day, for each and every calendar day's delay in
finishing the work in excess of the number of working days prescribed above.

The 72 hours advance notice before beginning work specified in Section 8-1.03, "Beginning of Work," of the Standard
Specifications is changed to 5 days advance notice for this project.

CONTRACT NO. 11-237954
REPLACED PER ADDENDUM NO. 1 DATED DECEMBER 12, 2002



ENGINEER'S ESTIMATE
11-237954

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 030281 TEMPORARY CONCRETE WASHOUT
(PORTABLE)

LS LUMP SUM LUMP SUM

2 074017 PREPARE WATER POLLUTION
CONTROL PROGRAM

LS LUMP SUM LUMP SUM

3 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

4 074028 TEMPORARY FIBER ROLL M 180

5
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

6
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

7
(S)

120166 CHANNELIZER (SURFACE
MOUNTED) (LEFT IN PLACE)

EA 12

8
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 4

9
(S)

129000 TEMPORARY RAILING (TYPE K) M 210

10
(S)

030282 TRAFFIC PLASTIC DRUM EA 12

11
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 28

12 030283 REMOVE SIGN STRUCTURE (TRUSS) EA 1

13 150771 REMOVE ASPHALT CONCRETE DIKE M 67

14 152398 RELOCATE SIGN STRUCTURE
(BRIDGE-MOUNTED)

EA 1

15 153221 REMOVE CONCRETE BARRIER M 71

16 190101 ROADWAY EXCAVATION M3 120

17 190105 ROADWAY EXCAVATION (TYPE Y)
(AERIALLY  DEPOSITED LEAD)

M3 520

18
(S)

190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

19 198001 IMPORTED BORROW M3 71

20
(S)

203001 EROSION CONTROL (BLANKET) M2 260

3
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